



**BAC Resolution Declaring SCRB and  
Recommending Award and Approval**

**Resolution No. 2018-032**

**WHEREAS**, the Philippine Atmospheric, Geophysical and Astronomical Services Administration (PAGASA), through the PAGASA Bids and Awards Committee, advertised the Invitation to Bid (IB) at a nationwide newspaper, the PAGASA website, the G-EPS and PAGASA Bulletin board continuously for 7 days from **19 to 27 June 2018, and in the newspaper of nationwide circulation on 19 June 2018**, the procurement of the following goods/items described hereunder, with its corresponding Approved Budget for Contract (ABC), under **PR#2018-05-0331 and ITB 2018-002**, to wit:

<b>PARTICULARS</b>	<b>ABC</b>	<b>Contract Duration</b>
<b>Design and Build Scheme for Establishment of Planetarium in Visayas.</b>	<b>Php30,000,000.00</b>	<b>180 c.d.</b>

**WHEREAS**, the provision of R.A. 9184 and its Revised Implementing Rules and Regulations (IRR), other pertinent guidelines and procedures relative to government procurement system are hereby observed and strictly implemented for the whole duration of this bidding activity;

**WHEREAS**, in response to the said invitation, **two prospective bidders, namely: (1) CPR Construction and Supply, Inc., and (2) Herbana Builders and Supply** expressed its intention to participate in the bidding of the aforesaid Project, purchased the requisite bidding documents and attended the **Pre-Bid Conference** conducted by the PAGASA-BAC on **27 June 2018**;

**WHEREAS**, all noted deviations and/or amendments attendant to the Project as discussed and agreed upon in the above mentioned meeting was issued through a **Supplemental Bid/Bulletin (SBB) with reference Addendum No. 2018-002inf-01 dated 03 July 2018** herein made part of this Resolution as Annex "A";

**WHEREAS**, on **23 July 2018**, the **schedule for submission and opening** of Envelope I (Eligibility and Technical Components) and Envelope II (Financial Component), the two (2) participating bidders mentioned above, timely submitted its bid tender. However, only CPR Construction and Supply, Inc. passed the preliminary examination of bids. On the other hand, Herbana Builders and Supply was declared by PAGASA-BAC as disqualified due to non-submission of the Certificate of Acceptance OR Official Receipt as an attachment for Single Largest Contract, thus, envelope II (financial component) was not opened;

**WHEREAS**, CPR Construction and Supply, Inc. financial proposal has been accepted for not exceeding the ABC. Its bid tender, "as Read", is as follows:

<b>Name of Bidder/s</b>	<b>Bid Amount (As Read)</b>	<b>RANK</b>
<b>CPR Construction and Supply, Inc.</b>	<b>Php29,967,414.66</b>	<b>1</b>
<b>Herbana Builders and Supply</b>	<b>Not opened</b>	

**WHEREAS**, the report on the detailed evaluation of bids conducted by the TWG resulted in the following:

Name of Bidder/s	Bid Amount (As Calculated)	RANK
CPR Construction and Supply, Inc.	Php29,967,414.66	1

**WHEREAS**, upon careful examination, validation and verification of **CPR Construction and Supply, Inc.**, tender documents, including the evaluation report submitted by the TWG, the PAGASA-BAC determined that CPR Construction and Supply, Inc. has complied accordingly on all the criteria for post-qualification and was responsive on all requirements and conditions specified in the Bidding Documents. Hence, it was moved and duly seconded that **CPR Construction and Supply, Inc.** be declared as the **Single Calculated and Responsive Bidder (SCRB)** for the Project.

**NOW, THEREFORE, We**, the Members of the Bids and Awards Committee, hereby **RESOLVE** as it is hereby **RESOLVED**:

- a) to **DECLARE**, CPR Construction and Supply, Inc. as the Bidder with the Single Calculated and Responsive Bid for the Project entitled, Design and Build Scheme for the Establishment of Planetarium in Visayas, in the total amount of **TWENTY NINE MILLION NINE HUNDRED SIXTY SEVEN THOUSAND FOUR HUNDRED FOURTEEN PESOS and 66/100 (Php29,967,414.66)**;
- b) to **RECOMMEND**, further, to the Administrator, PAGASA, the award of the contract to **CPR Construction and Supply** and,
- c) to **RECOMMEND**, finally the **APPROVAL** of the foregoing findings and recommendations.

**RESOLVED** this 14<sup>TH</sup> DAY OF SEPTEMBER 2018 at the Office of the Deputy Administrator, Administration and Engineering Services Conference Room, 4<sup>th</sup> Floor, PAGASA Main Building, Science Garden Complex, BIR Road, Diliman, Quezon City.

  
**MA. ROSARIO C. RAMOS**  
 Interim Member/End-user

  
**JOEL C. RIVERA**  
 Member

  
**EDNA L. JUANILLO**  
 1<sup>st</sup> Vice-Chairperson

  
**CESAR A. RAMOS**  
 Member

  
**Engr. JESSIE B. ARCE**  
 2<sup>nd</sup> Vice-Chairperson

  
**Engr. CATALINO L. DAVIS**  
 Chairperson

APPROVED/DISAPPROVED:

  
**VICENTE B. MALANO, Ph.D.**  
 Administrator

Approved on \_\_\_\_\_