



OCT 08 2018

NOTICE TO PROCEED

KB KONSTRAK BILDING SOLUSYONS

42A General Segundo St., Heroes Hill
 Brgy. Sta. Cruz, Quezon City
 Tel# / Fax# 263 5506 / 799 2070
 E-mail Add: kbsolusyon@yahoo.com.ph

Thru: Mr. ROLANDO S. CORREA
 General Manager

Sir / Madam:

The attached **CONTRACT** (Contract ID No. CI 2018-010) having been approved, notice is hereby given to your firm that, delivery of the goods and other ancillary services may proceed for the Project entitled: **"Rehabilitation of Tagaytay PAGASA Radar Station Building and Steel Tower People's Park in the Sky, Barangay Dapdap West, Tagaytay City"** (Reference: PR No. 2018-03-0224 / IB No. 2018-005INF), effective upon receipt of this Notice.

You are therefore responsible for performing the services under the terms and conditions of the Contract and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to PAGASA.

Very truly yours,


VICENTE B. MALANO, Ph.D.
 Administrator *job*

R

I hereby acknowledge receipt of this Notice on OCT-08-2018
 (date of receipt)

Name of Representative of the Bidder: MANNY BUTIHAN

Authorized Signature: 

"tracking the sky... helping the country"



Contract ID No. : *CI 2018-010*
Contract Name : **Rehabilitation of Tagaytay PAGASA Radar Station and Steel Tower People's Park in the Sky**
Location of the Project : **Brgy. Dapdap West, Tagaytay City**

INFRASTRUCTURE CONTRACT

KNOW ALL MEN BY THESE PRESENTS:

OCT 04 2018

This Agreement is made and entered into at Quezon City, Philippines, this _____ day of _____ 2017, by and between:

The **PHILIPPINE ATMOSPHERIC, GEOPHYSICAL AND ASTRONOMICAL SERVICES ADMINISTRATION (PAGASA)**, a government agency under the Department of Science and Technology (DOST), with principal office located at the PAGASA Central Office, Science Garden Complex, BIR Road, Diliman, Quezon City, represented herein by **DR. VICENTE B. MALANO**, in his capacity as the Administrator and Head of the Procuring Entity (HOPE), hereinafter referred to as the "**PAGASA**";

- and -

The **KB KONSTRAK BILDING SOLUSYONS**, a sole proprietorship business entity duly organized and existing under and by virtue of the laws of the Philippines, with office and postal address located at 42A general Segundo St. Heroes Hill, Barangay Sta. Cruz, Quezon City, represented herein by its General Manager, **MR. ROLANDO S. CORREA**, and hereinafter referred to as the "**CONTRACTOR**".

WITNESSETH:

WHEREAS, PAGASA is desirous that certain works be undertaken, viz.: Rehabilitation of Tagaytay, PAGASA Radar Station Building and Steel Tower People's Park in the Sky, Barangay Dapdap West, Tagaytay City (Reference: **PR#2018-03-0224 / ITB No. 2017-005INF**), hereinafter referred to as the "**PROJECT**";

WHEREAS, by virtue of PAGASA-BAC Resolution No. 2018-028, series of 2018 which was duly approved by the Head of the Procuring Entity (HOPE), **PAGASA** has accepted the bid proposal of the **CONTRACTOR** for the execution and completion of such work, declaring the **CONTRACTOR** as the bidder with the **Single Calculated and Responsive Bid (SCRB)** in its total calculated bid offer of **THREE MILLION TWO HUNDRED EIGHTY THOUSAND FIVE HUNDRED FORTY AND 93/100 (Php3,280,540.93) ONLY;**

WHEREAS, in this Infrastructure Contract, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to;

WHEREAS, the following documents shall be attached, deemed to form, and be read and construed as part of this Contract, to wit:

- | | | |
|------------|----|--|
| Attachment | a) | Notice to Proceed; |
| Attachment | b) | Performance Security; |
| Attachment | c) | Notice of Award and the Bidder's conforme thereto; |
| Attachment | d) | PAGASA-BAC Resolution No. 2018-028; |
| Attachment | e) | Abstract of Bids, "as Read" and "as Calculated"; |
| Attachment | f) | Addendum and/or Supplemental/Bid Bulletins (SBB); |
| Attachment | g) | Detailed Evaluation Report submitted by the TWG; |
| Attachment | h) | Minutes of the Meeting; |
| Attachment | i) | Eligibility, Technical and Financial documents as submitted by the Contractor, including the appropriate Bid Security, the duly approved architectural and building designs and drawings; detailed plans and program/scope of works; and, structural analysis; |
| Attachment | j) | Invitation to Bid (ITB) / Notice to Bidders; |
| Attachment | k) | IPP, Purchase Request including the Terms of Reference (TOR) and necessary permits issued by various government authorities; |
| Attachment | l) | Bid Data Sheet (BDS); |
| Attachment | m) | Instructions to Bidders; |
| Attachment | n) | General and Special Conditions of Contract |
| Attachment | m) | Scope of works and specifications, instructions and their related documents for the satisfactory and faithful performance of all the works which are necessary to commence and complete the Project . |

The above documents shall collectively be referred to as "**Contract Documents**."

NOW THEREFORE, for and in consideration of the foregoing premises and of the terms and conditions hereinafter set forth, the parties hereto hereby agree as follows:

ARTICLE I - SCOPE OF WORKS

The **CONTRACTOR**, in consideration of a sum of money to be paid by **PAGASA**, agrees to furnish all labor, materials, equipment, tools and other facilities described in the scope of works and specifications, instructions and their related documents for the satisfactory and faithful performance of all the works which are necessary to commence and complete the **Project**. The work shall generally consist of the following:

1. Ground Floor of the Radar Building

- 1) Improve/Repair/ rehabilitate the existing plumbing / sewer and waterline pipes and fixtures: water closet, lavatory, shower and floor drain
- 2) Replace the dilapidated plastic doors at comfort room and electrical room. All plastic doors and fixtures to be replace shall be a high quality materials.
- 3) Replace the existing dilapidated main door
- 4) Cover the existing hole for exhaust fan and make a hole per blower at the bottom of existing stairway landing

- 5) Fabricate and install new stainless blower hood including the installation of the new blower
- 6) Replace all electrical fixture, lighting and convenience outlet
- 7) Remove the existing floor tiles at comfort room flooring and wall including the flooring at ground floor and replace with new tiles
- 8) Replace the existing stairway handrails and ballustrades with stainless square / tubular, 50mm size for handrails and 25mm size for ballustrades from ground floor to roof deck stairs. All of this materials are square stainless (304) polished tube. For the fabrication and installation of stairway ballustrades and fixtures specially in jointing works, it shall be noted that all joints shall be welded using MIG/TIG welding machine. For this work, it shall be started from ground floor up to the roof deck.
- 9) Remove and replace the existing ground floor broken ceiling boards including the replacement of dilapidated comfort room ceiling joist and boards.
- 10) Repainting works, ceiling and interior walling.

2. Second Floor of the Radar Building

- 1) Remove the existing dilapidated floor tiles and replace with new tiles. This includes to locate the leaks at flooring and make repairs to stop the said leaks. Tiling works shall be install the whole second floor area including comfort room and service area, the stairway steps.
- 2) Repair / rehabilitate the existing comfort room by replacing all comfort room fixtures, water closet, lavatory, floor drain, sewer and waterline pipes and plastic door.
- 3) Remove and replace the existing dilapidated windows. Rehabilitate all electrical wirings and fixtures for lightings and convenience outlets and switches
- 4) Replace the damaged partition entrance sliding door lockset
- 5) Repair/rehabilitate the existing dilapidated ceiling
- 6) Repainting works

3. Third Floor of the Radar Building

- 1) Remove / demolish the existing comfort room including fixtures to widen the space of radar control room
- 2) Remove the dilapidated floor tiles of the whole third floor and replace with new tiles. This includes the service area, the flooring of the demolished area and stairway steps
- 3) Improve the wall where the set of aircon installed to stop the leaks of the said existing wall
- 4) Remove the existing dilapidated windows. Verify the shop drawing for the details of new windows to be replace
- 5) Replace the damaged partition entrance sliding door lockset
- 6) Rehabilitate the existing electrical system of the whole third floor including the replacement of electrical fixtures
- 7) Improve the ceiling and walling of the demolish comfort room and at radar control room
- 8) Repainting works

4. Roof Deck of the Radar Building

- 1) Improve / rehabilitate the stairs going to roof deck by removing the extended slab where the right side walling being attached. Improve also the existing stairway cover.
- 2) Improve / rehabilitate the existing waterproofing of wall side to eliminate the loose of waterproofing membrane from the parapet wall.

- 3) Replace the existing door going to roof deck.
- 4) Repainting works
5. Rehabilitation / Improvement of Radar Steel Tower
 - 1) Remove the existing dilapidated / rusted cable messenger rack and replace with new rack using a fabricated stainless (304) angular bars.
 - 2) Install a new cable homerun pipes including cable pipe fixtures.
 - 3) Improve the existing manladder going to radar antenna by construction of a steel stairway starting at roof deck to eight floor of the radar tower
 - 4) Remove all rust molds and other imperfections present on the steel tower surfaces.
 - 5) Remove and clean outside surface of the radome panels and apply sealant to all radome panel joints using a high quality sealant
 - 6) Repainting the whole steel radar tower and steel stairway, one coat of steel primer and three (3) coatings of tower steel paints. All paints shall be a high quality and conforms to the paint used for steel tower.
6. Others
 - 1) Fabrication and install an emergency / fire escaped ladder using a stainless angular bars (304) from the ground floor (2.00m) from the ground up to roof deck.
 - 2) Improve outside wall of the building by installation of tiles of the existing exposed columns, bottom wall and headers of the windows and repainting the whole building. Before any application of paints, make it sure that the paint to be applied shall be hydrophobic or paint material that could prevent any penetration of molds and fungi to the existing wall surfaces. Before any application of paints, the wall surfaces shall be cleaned thoroughly and applied with high grade exterior skimcoat to insure its smoothness.
 - 3) Improve the existing concrete canopy.
 - 4) Improve the existing front walling by installation of tiles around the main door.
 - 5) Improve the existing planter at the front of the radar building
 - 6) Improve the radar web guide support by fabrication of web guide support from the roof deck up to the base / underfloor of the radar radome base.
7. Rain Water System (Rainfed Water Tank)
 - 1) Fabrication / Installation of water tank framing with the use of 50mm stainless angular bars
 - 2) Installation of stainless water tank including pipings and fitting.

ARTICLE 2 – CONTRACTOR'S OBLIGATIONS

The **CONTRACTOR** shall carry out the Works diligently and in accordance with this Contract. The **CONTRACTOR** shall supply all materials, labor, equipment and technical supervision necessary for its implementation in accordance with the contract documents and project schedule and manpower/equipment schedule. **Job site shall be provided with safety early warning signs and enclosures/barricades** as necessary during the implementation.

The electricity and water consumption incurred during the execution of the project shall be borne by the **CONTRACTOR**.

The **CONTRACTOR** shall commence execution of the Works on the Start Date and shall carry out the Works in accordance with the Program of Work submitted by the

CONTRACTOR, as updated with the approval of the **PAGASA's** representative, and complete them by the Intended Completion Date.

The **CONTRACTOR** shall be responsible for the safety of all activities on the Site and shall carry out all instructions of the **PAGASA's** representative that comply with the applicable laws where the Site is located.

The **CONTRACTOR** shall employ the key personnel named in the Schedule of Key Personnel, as referred to in the **SCC**, to carry out the implementation and supervision of the entire Work. **PAGASA** shall at all times be consulted of any proposed replacement of key personnel shall approve the same only if their relevant qualifications and abilities are equal to or better than those of the personnel listed in the Schedule.

If the **PAGASA** asks the **CONTRACTOR** to remove a member of the its staff or work force, for justifiable cause, the **CONTRACTOR** shall ensure that the person leaves the Site within seven (7) days and has no further connection with the Work in this Contract.

During Contract implementation, the **CONTRACTOR** shall abide at all times by all labor laws, including child labor related enactments, and other relevant rules.

The **CONTRACTOR** shall submit to the **PAGASA** for consent the name and particulars of the person authorized to receive instructions on behalf of the **CONTRACTOR**.

The **CONTRACTOR** shall cooperate and share the Site with other contractors, public authorities, utilities, and the **PAGASA** between the dates given in the schedule of other contractors particularly when they shall require access to the Site. The **CONTRACTOR** shall also provide facilities and services for them during this period. The **PAGASA** may modify the schedule of other contractors, and shall notify the **CONTRACTOR** of any such modification thereto.

Should anything of historical or other interest or of significant value be unexpectedly discovered on the Site, it shall be the property of the Procuring Entity. The **CONTRACTOR** shall notify the **PAGASA's** representative of such discoveries and carry out the **PAGASA's** representative's instructions in dealing with them.



ARTICLE 3 – TIME OF COMPLETION


The Work stipulated in this Contract shall be completed “**Broom**” clean and ready for use not later than **one hundred twenty (120) calendar days** from receipt of the **Notice to Proceed (NTP)** by the **CONTRACTOR**.



ARTICLE 4- CONTRACT AMOUNT/ PAYMENT SCHEDULE

The **PAGASA** agrees that for and in consideration of the faithful performance by the **CONTRACTOR** of this Contract, it shall pay to **CONTRACTOR**, in a manner provided hereinafter the amount of **THREE MILLION TWO HUNDRED EIGHTY THOUSAND FIVE HUNDRED FORTY & 93/100 PESOS (Php3,280,540.93) ONLY**.

PROVISION OF ADVANCE PAYMENT



The **PAGASA** shall, upon a written request of the **CONTRACTOR**, which shall be submitted within **thirty (30) calendar days** upon receipt of the **NTP**, allow an

advance payment to the **CONTRACTOR** in an amount not to exceed **fifteen percent (15%)** of the total contract price, to be made in lump sum.

Provided, however that, the said advance payment shall be made only upon the submission to and acceptance by the **PAGASA** of an irrevocable standby letter of credit (LC) of equivalent value from a commercial bank, a bank guarantee (BG) or a surety bond callable upon demand, issued by a surety or insurance company duly licensed by the Philippine Insurance Commission and confirmed by **PAGASA**.

The advance payment shall be repaid by the **CONTRACTOR** by deducting fifteen percent (15%) from his periodic progress payments.

The **CONTRACTOR** may reduce his standby Letter of Credit or Guarantee Instrument by the amounts refunded by the Monthly Certificates in the advance payment.

PROGRESS PAYMENT

Pursuant to the Cash Flow (by quarter) and payment schedule as accepted by **PAGASA** and made part of the Contract Documents hereof, the **CONTRACTOR** may submit a request for payment for work accomplished. Such request for payment shall be verified and certified by **PAGASA**'s Project Engineer. Except as otherwise stipulated in the Instruction to Bidders, materials and equipment delivered on the site but not completely put in place shall not be included for payment.

PAGASA shall have the right to deduct from the contractor's progress billing such amount as may be necessary to cover third party liabilities, as well as uncorrected discovered defects in the project.

Should the **PAGASA** require the **CONTRACTOR** to perform the work over and above that is required by this Contract, the additional cost shall be added to the Contract amount, and in the same way, should the **CONTRACTOR** be ordered to omit work as required by this Contract, the corresponding cost shall be deducted from the Contract amount. In either case, the cost of additions or reductions shall previously be mutually agreed upon in writing by **PAGASA** and the **CONTRACTOR** before execution.

METHOD OF PAYMENT

Pursuant to and in compliance with the **DBM Circular No. 3-2013-16A**, dated February 6, 2014, the **CONTRACTOR** shall be required to apply and/or submit to **PAGASA**, through the **Cashier Unit**, its **bank account and branch thereof**, and, preferably from an authorized government servicing bank such as, Land Bank of the Philippines (LBP), Development Bank of the Philippines (DBP) or Philippine Veterans Bank (PVB), to which any payment due to the **CONTRACTOR** shall be made or credited.

In the event; however, that the **CONTRACTOR'S** bank account is not among the listed authorized government servicing banks, any corresponding bank charges shall be borne/paid by the **CONTRACTOR**.

ARTICLE 5 – RETENTION MONEY

The total billing submitted by the **CONTRACTOR** will be subject to retention of ten percent (10%) referred to as the "**retention money**".

The "retention money" shall be due for release upon final acceptance of the works. The **CONTRACTOR** may, however request for the substitution of the retention money for each progress billing with irrevocable standby letter of credit from a commercial bank, bank guarantees or surety bonds callable on demand, of amounts equivalent to the retention money substituted for and acceptable to the **PAGASA**; provided that, the project is on schedule and is satisfactorily undertaken. Otherwise, the ten percent (10%) retention shall be made. Said irrevocable standby letter of credit, bank guarantee and/or surety bond, to be posted in favor of the **PAGASA**, shall be valid for a duration to be determined by the **PAGASA** and will answer for the purpose for which the ten percent (10%) retention is intended i.e. to cover uncorrected discovered defects and third party liabilities.

ARTICLE 6 – CONTRACT COMPLETION

Once the project reaches an accomplishment of ninety five (95%) of the total contract amount, the **PAGASA** may create an inspectorate team to make preliminary inspection and submit a **punch-list** to the **CONTRACTOR** in preparation for the final turnover of the project. Said **punch-list** will contain, among others, the remaining works, work deficiencies for necessary corrections, and the specific duration/time to fully complete the project considering the approved remaining contract time. This, however, shall not preclude the **PAGASA's** claim for liquidated damages.

ARTICLE 7 – LIQUIDATED DAMAGES

In the event that the **CONTRACTOR** refuses or fails to satisfactorily complete the work within the specified contract time, plus any time extension duly granted and is hereby in default under the contract, the **CONTRACTOR** shall pay **PAGASA** for liquidated damages, and not by way of penalty, an amount to be determined in accordance with the following formula provided in the conditions of contract, for each calendar day of delay, until the work is completed and accepted or taken over by the **PAGASA**.

The amount of the liquidated damages shall be at least equal to **one-tenth (1/10) of one percent (1%)** of the cost of the unperformed portion for every day of delay.

Such amount shall be deducted from any money due or which may become due the contractor under the contract and/or collect such liquidated damages from the retention money or other securities posted by the contractor whichever is convenient to the procuring entity.

In the event that the delay in the completion of the work exceeds a time duration equivalent to ten percent (10%) of the specified contract time plus any time extension duly granted to the contractor, the procuring entity concerned may rescind the contract, forfeit the contractor's performance security and takeover the prosecution of the project or award the same to a qualified contractor through negotiated contract.

Such other provisions on liquidated damages under Annex "E" of R.A. 9184 and its IRR shall likewise be implemented.

ARTICLE 8 – SUSPENSION OF WORK

PAGASA shall have the authority to suspend the work, wholly or partly by written order for such period as may be deemed necessary, due to *force majeure* or any fortuitous event or for failure on the part of the **CONTRACTOR** to correct bad conditions

which are unsafe for workers or for the general public, to carry out valid orders given by the **PAGASA** or to perform any provisions of the contract, or due to adjustment of plans to suit field conditions as found necessary during construction. The **CONTRACTOR** shall immediately comply with such order to suspend the work wholly or partly. Such other provisions on Suspension of Work under Annex "E" of R.A. 9184 and its IRR shall be implemented.

ARTICLE 9 – EXTENSION OF CONTRACT PERIOD

Should the amount of additional work of any kind or other special circumstances of any kind whatsoever occur such as to fairly entitle the **CONTRACTOR** to an extension of contract time the **PAGASA** shall determine the amount of such extension; *provided that*, the **PAGASA** is not bound to take into account any claim for an extension of time unless the **CONTRACTOR** has prior to the expiration of the contract time and within **fifteen (15) calendar days** after such work has been commenced or after the circumstances leading to such claim have arisen, delivered to the **PAGASA** notices in order that it could have investigated them at the time. Failure to provide such notice shall constitute a waiver by the **CONTRACTOR** of any claim. Upon receipt of full detailed particulars, the **PAGASA** shall examine the facts and extent of the delay and shall extend the contract time for completing the contract work when, in the **PAGASA's** opinion, the findings of facts justify an extension. Such other provisions on Extension of Contract Time under Annex "E" of R.A. 9184 and its IRR shall be implemented.

ARTICLE 10 – VARIATION ORDERS

The provisions on Variation Orders under Annex "E" of R.A. 9184 and its IRR shall be implemented.

ARTICLE 11 – WARRANTY

1. The **CONTRACTOR** shall assume full responsibility for the contract work from the time project construction commenced up to final acceptance by the **PAGASA** and shall be held responsible for any damage or destruction of the works except those occasioned by *force majeure* and the safety, protection, security, and convenience of its personnel, third parties, and the public at large, as well as the works, equipment, installation and the like.
2. Within **one (1) year period** from project completion up to final acceptance by the **PAGASA**, the **CONTRACTOR** shall undertake the repair works, at its own expense, of any damage to the infrastructure on account of the use of materials of inferior quality, within ninety (90) days from the time the **PAGASA** has issued an order to undertake repair. In case of failure or refusal to comply with this mandate, the **PAGASA** shall undertake such repair works and shall be entitled to full reimbursement of expenses incurred therein upon demand.
The defects liability period shall be covered by the **Performance Security** of the **CONTRACTOR** required in **Section 39.1 of the IRR**, which shall guarantee that the **CONTRACTOR** performs his responsibilities stated in the immediately preceding paragraph. If the **CONTRACTOR** fails to comply with its obligations under the foregoing paragraph, the **PAGASA** shall forfeit its **Performance Security**, subject its property (ies) to attachment or garnishment proceedings, and perpetually disqualify it from participating in any public bidding. All payables of the **PAGASA** in its favor shall be offset to cover the costs.

3. To guarantee that the **CONTRACTOR** shall perform his responsibilities as prescribed in foregoing number, the **CONTRACTOR** shall post a warranty security in accordance with the following schedule:

Form of Warranty Security	Amount of Warranty Security (Equal to Percentage of % of the Total Contract Price)
1. Cash or letter of credit issued by a Universal or Commercial Bank	Five percent (5%)
2. Bank guarantee confirmed by a Universal or Commercial Bank	Ten percent (10%)
3. Surety bond callable upon demand issued by the GSIS or a surety or insurance company duly certified by the Insurance Commission as authorized to issue such security.	Thirty percent (30%)

4. The warranty security shall be denominated in Philippine Pesos and shall remain effective during the applicable warranty period provided under Section 62.2.3.2, **RULE XIX** of the **Revised IRR of RA No. 9184**, and shall be returned only after the lapse of the said warranty period.

ARTICLE 12- PRE-TERMINATION OF CONTRACT

The **PAGASA** reserves the right to pre-terminate the contract for cause, without liability and without prejudice to any other right of **PAGASA**, upon the **CONTRACTOR's** material default such as violation of the terms and conditions of the Contract, significant delay in the work schedule that is not attributable to force majeure or fortuitous events or any valid reason beneficial to **PAGASA**. In case of pre-termination, the **CONTRACTOR** shall be informed by the **PAGASA** thirty (30) days prior to such pre-termination.

In case of pre-termination, the **CONTRACTOR** shall be liable for liquidated damages equivalent to one percent (1%) of the Contract price as provided by the Government Accounting and Auditing Manual (GAAM) and to forfeit the Performance Security.

The **PAGASA** shall have the right to blacklist the **CONTRACTOR** in case of pre-termination.

ARTICLE 13 -MUTUAL CONSULTATION AND ARBITRATION AND VENUE OF ACTION

The **Parties** shall as often as practicable, mutually consult with each other with respect to the faithful performance of their respective obligations under this Contract.

The **Parties** shall use their best efforts to promptly resolve any differences or disagreements in connection with the implementation of the terms and conditions of this Contract. However, in the event that any dispute could not be resolved after mutual consultation by the Parties, then such dispute(s) shall be submitted to arbitration in

accordance with the provisions of Republic Act No. 876 otherwise known as the "Arbitration Law". At the option of **PAGASA**, the arbitration shall be held in Quezon City, Metro Manila. A decision in any such arbitration shall be final and binding upon the **Parties**, unless the aggrieved party shall make an appeal by way of Petition for Review to the proper Court with competent jurisdiction.

The **CONTRACTOR** shall continue to deliver the Works described in this Contract notwithstanding any dispute which may have arisen between the **Parties** is being arbitrated.

ARTICLE 14 - GOVERNING LAWS

The governing laws of Republic Act No. 9184 otherwise known as "The Government Procurement Reform Act" and its Revised Implementing Rules and Regulations, the laws on Obligations and Contracts and other pertinent laws shall govern this Contract.

ARTICLE 15-OTHER PROVISIONS

Any other commitment made by the **CONTRACTOR** and accepted by the **PAGASA** such as but not limited to the provision of additional materials necessary for the completion and/or to improve the specifications set under the scope of works for the project but without additional cost to the **PAGASA** shall be adopted and made part of this Contract.

The **CONTRACTOR** hereby agrees to comply with laws bearing on employment of its workers performing the work including minimum wages, COLA, SSS, Philhealth, PAGIBIG, ECC, income tax payments, VAT payments, and permit fees necessary in the execution of work.

The **PAGASA** shall not be liable for any injury, damage, or death suffered by its workers in the performance of their duties.

Any amendment, change or alteration of any of the terms of this **Contract**, which are mutually agreed upon by the Parties shall be made in writing and attached as an Addendum to the Contract.

ARTICLE 16 - VALIDITY CLAUSE

If any term or condition of this Contract is held invalid or contrary to law, the validity of the other terms and conditions hereof shall not be affected thereby.

IN WITNESS WHEREOF, the **Parties** hereto have caused this Contract to be executed in accordance with the laws of the Republic of the Philippines on the day and year first above written.

PHILIPPINE ATMOSPHERIC,
GEOPHYSICAL AND ASTRONOMICAL
SERVICES ADMINISTRATION
(PAGASA)

KB KONSTRAK BILDING
SOLUSYONS


By:

By:


VICENTE B. MALANO, Ph.D.
Administrator



ROLANDO S. CORREA
General Manager

Signed in the Presence of:


ENGR. EDWIN F. MANRESA
Chief, ETSD


JOHN PAUL M. ARAGON
Witness for the Contractor

Funds Available:


BERNARD LOUISE C. DATUIN
OIC, Accounting Section
ORS# 18-09-5004
(FO21304001)
ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES)
QUEZON CITY) S.S.
X-----X


BEFORE ME, personally appeared:

Name	Valid Identification Document	Issued by	Place Issued
VICENTE B. MALANO	Office ID #571	PAGASA	Quezon City
ROLANDO S. CORREA	007-87-031632	LTD	QUEZON CITY

Both known to me to be the same persons who executed the foregoing **INFRASTRUCTURE CONTRACT** and they acknowledged to me that the same is their own, free and voluntary act and deed as well as that of the entity represented.

This instrument consists of **ELEVEN (11)** pages including this page on which this Acknowledgment is written and has been duly signed by the parties and their witnesses.

SIGNED AND SEALED on OCT 04 2018 2018 at Quezon City.


ATTY. EDORISON C. ROOS
Notary Public for Quezon City
Until December 31, 2018
PTR No. 55212271-3-18 / Q.C.
IBP LIFETIME NO. 00015
ROLL NO. 25769 / TIN 142-154-815
MILE 5 Comp-00001549; 1-22-2014
Auto Master No. 162 / RTC-QC / 2018

Doc. No. CPK
Page No. 14
Book No. 11
Series of 2018.