



*Author's Copy*  
*Still waiting for signing SA*  
*NOA*  
*NOA issued OCT-24, 2018*  
*to follow*

**Bids and Awards Committee (BAC) Resolution Declaring Lowest Calculated Responsive Bid and Recommending Award and Approval**

**Resolution No. 2018-40**

**WHEREAS**, the Philippine Atmospheric, Geophysical and Astronomical Services Administration (PAGASA), through the PAGASA Bids and Awards Committee, advertised the Invitation to Bid (IB) at a nationwide newspaper, the PAGASA website, the G-EPS and PAGASA Bulletin board continuously for 7 days from **22 to 29 August 2018**, the procurement of the following goods/items described hereunder, with its corresponding Approved Budget for Contract (ABC), under **PR#2018-04-0274 and IB 2018-008inf**, to wit:

PARTICULARS	ABC	Contract Duration
<b>Construction of PRSD Legaspi Building</b>	<b>Php13,621,657.92</b>	<b>365 c.d.</b>

**WHEREAS**, the provision of R.A. 9184 and its Revised Implementing Rules and Regulations (IRR), other pertinent guidelines and procedures relative to government procurement system are hereby observed and strictly implemented for the whole duration of this bidding activity;

**WHEREAS**, in response to the said invitation, **two (2) prospective bidders, namely: 1) JEPAC Construction and Development Corporation and 2) CPR Construction and Supply Inc.**, expressed their intentions to participate in the bidding of the aforesaid Project and attended the **Pre-Bid Conference** conducted by the PAGASA-BAC on **30 August 2018**;

**WHEREAS**, on **11 September 2018**, the schedule for submission and opening of Envelope I (Eligibility and Technical Components) and Envelope II (Financial Component), the two (2) participating bidders mentioned above, timely submitted their bid tenders for the project and passed the preliminary examination of bids;

**WHEREAS**, in the subsequent opening of Envelope No. II (Financial Component), the two (2) bidders financial proposals have been accepted by the PAGASA-BAC having complied with the financial requirements of the Project. Their respective financial proposals, as "**READ**", is summarized as follows:

Name of Bidder	Bid Amount (As Read)	RANK
<b>JEPAC Construction and Development Corporation.</b>	<b>Php12,754,027.55</b>	<b>1</b>
<b>CPR Construction and Supply Inc.</b>	<b>Php12,929,106.83</b>	<b>2</b>

**WHEREAS**, the report on the detailed evaluation of bids conducted by the TWG resulted in the following:

Name of Bidder	Bid Amount (As Calculated)	RANK
<b>JEPAC Construction and Development Corporation.</b>	<b>Php12,754,027.55</b>	<b>1</b>

*[Handwritten signatures and initials on the left margin]*


*[Handwritten signature on the right margin]*

**WHEREAS**, upon careful examination, validation and verification of the two (2) bidder's tender offer, including the evaluation report submitted by the TWG, the PAGASA-BAC determined that, JEPACON Construction and Development Corporation has complied in all the criteria for post-qualification and has been responsive in all requirements and conditions specified in the Bidding Documents. While, CPR Construction and Supply Inc. declared as "Failed" by the PAGASA BAC due to non-compliance of TAB B (Duly Signed Bill of Materials) in the Financial Component. Hence, it was moved and duly seconded that **JEPACON Construction and Development Corporation**, be declared as the bidder with the **Lowest Calculated and Responsive Bid (LCRB)** for the implementation of the instant Project.


**NOW, THEREFORE, We**, the Members of the Bids and Awards Committee, hereby **RESOLVE** as it is hereby **RESOLVED**:

- a) to **DECLARE**, JEPACON Construction and Development Corporation, as the Bidder with the Lowest Calculated and Responsive Bid (LCRB) for the Project entitled, "Construction of PRSD Legaspi Building" in its **total calculated offer of TWELVE MILLION SEVEN HUNDRED FIFTY FOUR THOUSAND TWENTY SEVEN PESOS and 55/100 (Php12,754,027.55) ONLY**;
- b) to **RECOMMEND**, the award of the contract for the implementation of the foregoing Project to **JEPACON Construction and Development Corporation**, and;
- c) to **RECOMMEND**, finally the **APPROVAL** of the foregoing findings and recommendations.

**RESOLVED** this 2<sup>nd</sup> day of October 2018 at the PAGASA Amihan Conference Room, 2<sup>nd</sup> Floor PAGASA Main Building, Science Garden Complex, Agham Road, Diliman, Quezon City.

  
**EDWIN F. MANRESA**  
Interim Member/End-user


  
**JOEL C. RIVERA**  
Member

  
**JESSIE B. ARCE**  
2<sup>nd</sup> Vice-Chairperson

  
**CESAR A. RAMOS**  
Member

  
**EDNA L. JUANILLO**  
1<sup>st</sup> Vice-Chairperson

  
**Engr. CATALINO L. DAVIS**  
Chairperson

APPROVED/DISAPPROVED:  
  
**VICENTE B. MALANO, Ph.D.**  
Administrator

Approved on \_\_\_\_\_