



**Bids and Awards Committee (BAC) Resolution Declaring Lowest
Calculated Responsive Bid and Recommending Award and Approval**

Resolution No. 2018-48

WHEREAS, the Philippine Atmospheric, Geophysical and Astronomical Services Administration (PAGASA), through the PAGASA Bids and Awards Committee, advertised the Invitation to Bid (IB) at a nationwide newspaper, the PAGASA website, the G-EPS and PAGASA Bulletin board continuously for 7 days from **01 to 08 September 2018**, the procurement of the following goods/items described hereunder, with its corresponding Approved Budget for Contract (ABC), under **PR#2018-07-0513 and IB 2018-009inf**, to wit:

PARTICULARS	ABC	Contract Duration
Improvement of AC Room to Storage Room	Php1,264,918.97	60 c.d.

WHEREAS, the provision of R.A. 9184 and its Revised Implementing Rules and Regulations (IRR), other pertinent guidelines and procedures relative to government procurement system are hereby observed and strictly implemented for the whole duration of this bidding activity;

WHEREAS, in response to the said invitation, **only Zaneya Builders & Supply**, expressed their intentions to participate in the bidding of the aforesaid Project and attended the **Pre-Bid Conference** conducted by the PAGASA-BAC on **10 September 2018**;

WHEREAS, on **11 September 2018**, the **schedule for submission and opening** of Envelope I (Eligibility and Technical Components) and Envelope II (Financial Component), there were **two (2) participating bidders** namely; **1) Zaneya Builders & Supply and 2) JGR Design & Construction**, timely submitted their bid tenders for the project. However, only JGR Design & Construction passed the preliminary examination of bids while Zaneya Builders & Supply did not pass due to non-submission of Statement of Availability of Key Personnel & Equipment under Technical Requirement for Copy 1 and Copy 2, thus the PAGASA-BAC declared Zaneya Builders & Supply as failed.

WHEREAS, in the subsequent opening of Envelope No. II (Financial Component), the JGR Design and Construction financial proposals have been accepted by the PAGASA-BAC having complied with the financial requirements of the project. While Envelope No. II (Financial Component) of Zaneya Builders & Supply was not opened and they opted to make a request for reconsideration. Their respective financial proposals, as **"READ"**, is summarized as follows:

Name of Bidder	Bid Amount (As Read)	RANK
JGR Design & Construction	Php1,254,120.98	1
Zaneya Builders & Supply	Did not open	

WHEREAS, the report on the detailed evaluation of bids conducted by the TWG resulted in the following:

Name of Bidder	Bid Amount (As Calculated)	RANK
JGR Design & Construction	Php1,254,120.98	1

WHEREAS, upon careful examination, validation and verification of the two (2) bidder's tender offer, including the evaluation report submitted by the TWG, the PAGASA-BAC determined that, JGR Design & Construction has complied in all the criteria for post-qualification and has been responsive in all requirements and conditions specified in the Bidding Documents. Hence, it was moved and duly seconded that **JGR Design & Construction**, be declared as the bidder with the **Lowest Calculated and Responsive Bid (LCRB)** for the implementation of the instant Project.


NOW, THEREFORE, We, the Members of the Bids and Awards Committee, hereby **RESOLVE** as it is hereby **RESOLVED**:

- a) to **DECLARE**, JGR Design & Construction, as the Bidder with the Lowest Calculated and Responsive Bid (LCRB) for the Project entitled, "Improvement of AC Room to Storage Room" in its **total calculated offer of ONE MILLION TWO HUNDRED FIFTY FOUR THOUSAND ONE HUNDRED TWENTY PESOS and 98/100 (Php1,254,120.98)**;
- b) to **RECOMMEND**, the award of the contract for the implementation of the foregoing Project to **JGR Design & Construction.**, and;
- c) to **RECOMMEND**, finally the **APPROVAL** of the foregoing findings and recommendations.

RESOLVED this 30th day of October 2018 at the PAGASA AO Conference Room, 4th Floor PAGASA Main Building, Science Garden Complex, Agham Road, Diliman, Quezon City.


ROY A. BADILLA
Interim Member/End-user


JOEL C. RIVERA
Member


JESSIE B. ARCE
2nd Vice-Chairperson


CESAR A. RAMOS
Member


EDNA L. JUANILLO
1st Vice-Chairperson


Engr. CATALINO L. DAVIS
Chairperson

APPROVED/DISAPPROVED:


VICENTE B. MALANO, Ph.D.
Administrator

Approved on _____