



Bids and Awards Committee (BAC) Resolution Declaring Single Calculated and Responsive Bid (SCRB) and Recommending Award and Approval

Resolution No. 2018-062

WHEREAS, the Philippine Atmospheric, Geophysical and Astronomical Services Administration (PAGASA), through the PAGASA Bids and Awards Committee, advertised the Invitation to Bid (IB) at a nationwide newspaper, the PAGASA website, the G-EPS and PAGASA Bulletin board continuously for 7 days from **15 to 22 October 2018**, the procurement of the following goods/items described hereunder, with its corresponding Approved Budget for Contract (ABC), under **PR#2018-02-0152** and **ITB 2018-016inf**, to wit:

PARTICULARS	ABC	Contract Duration
Construction of New PAGASA Synoptic Building, Powerhouse, Observer's Quarter and Perimeter Fence in Camiguin	Php4,439,951.32	150 c.d.

WHEREAS, the provision of R.A. 9184 and its Revised Implementing Rules and Regulations (IRR), other pertinent guidelines and procedures relative to government procurement system are hereby observed and strictly implemented for the whole duration of this bidding activity;

WHEREAS, in response to the said invitation, **only one prospective bidder, CPR Construction and Supply, Inc.**, expressed its intention to participate in the bidding of the aforesaid Project, purchased the requisite bidding documents and attended the **Pre-Bid Conference** conducted by the PAGASA-BAC on **05 November 2018**;

WHEREAS, on **16 November 2018**, the schedule for submission and opening of Envelope I (Eligibility and Technical Components) and Envelope II (Financial Component), **CPR Construction and Supply Inc.** timely submitted its bid tender and passed the preliminary examination of bids;

WHEREAS, the lone bidder's financial proposal has been accepted for not exceeding the ABC. Its bid tender, "as Read", is as follows:

Name of Bidder	Bid Amount (As Read)	RANK
CPR Construction and Supply, Inc.	Php4,436,814.18	1

WHEREAS, the report on the detailed evaluation of bids conducted by the TWG resulted in the following:

Name of Bidder	Bid Amount (As Calculated)	RANK
CPR Construction and Supply, Inc.	Php4,430,414.18	1

WHEREAS, upon careful examination, validation and verification of CPR Construction and Supply, Inc., tender documents, including the evaluation report submitted by the TWG, the PAGASA-BAC determined that, the lone bidder has complied accordingly on all the criteria for post-qualification and was responsive on all requirements and conditions specified in the Bidding Documents. Hence, it was moved and duly seconded that CPR Construction and Supply, Inc. be declared as the **Single Calculated and Responsive Bidder (SCRB)** for the Project.


NOW, THEREFORE, We, the Members of the Bids and Awards Committee, hereby **RESOLVE** as it is hereby **RESOLVED**:

- a) to **DECLARE**, CPR Construction and Supply, Inc., as the Bidder with the Single Calculated and Responsive Bid (SCRB) for the Project entitled, Construction of New PAGASA Synoptic Building, Powerhouse, Observer's Quarter and Perimeter Fence in Camiguin, in the **total amount of FOUR MILLION FOUR HUNDRED THIRTY THOUSAND FOUR HUNDRED FOURTEEN PESOS AND 18/100 (Php4,430,414.18)**;
- b) to **RECOMMEND**, further, to the Administrator, PAGASA, the award of the contract to the latter; and,
- c) to **RECOMMEND**, finally the **APPROVAL** of the foregoing findings and recommendations.

RESOLVED this 16TH DAY OF NOVEMBER 2018 at the Amihan Conference Room, 2nd Floor, PAGASA Main Building, Science Garden Complex, BIR Road, Diliman, Quezon City.


EDWIN F. MANRESA
Interim Member/End-user


JOEL C. RIVERA
Member


EDNA L. JUANILLO
1st Vice-Chairperson

(On Leave)
CESAR A. RAMOS
Member


Engr. JESSIE B. ARCE
2nd Vice-Chairperson


Engr. CATALINO L. DAVIS
Chairperson

APPROVED/DISAPPROVED:


VICENTE B. MALANO, Ph.D.
Administrator

Approved on _____