



**BAC Resolution Declaring Lowest Calculated Responsive Bid
and Recommending Award and Approval**

Resolution No. 2018-026

WHEREAS, the Philippine Atmospheric, Geophysical and Astronomical Services Administration (PAGASA), through the PAGASA Bids and Awards Committee, advertised the **Invitation to Bid (IB)** at the **PAGASA website, the G-EPS and PAGASA Bulletin board continuously for 7 days from 19 to 26 June 2018, and in the newspaper of nationwide circulation on 19 June 2018**, the procurement of the following goods/items described hereunder, with its corresponding Approved Budget for Contract (ABC), under **PR#2018-03-0189 and IB 2018-003-Inf**, to wit:

PARTICULARS	ABC	Contract Duration
Repair, Improvement and Repainting of the Damaged Perimeter Fence at the back of the Container Van East Corner of the Central Bank Fence beside DENR Site, Covered Parking and Access Road Concreting at the Science Garden Complex - Rebid	Php2,016,069.42	90 c.d.

WHEREAS, the provision of R.A. 9184 and its Revised Implementing Rules and Regulations (IRR), other pertinent guidelines and procedures relative to government procurement system are hereby observed and strictly implemented for the whole duration of this bidding activity;

WHEREAS, in response to the said invitation, **three (3) prospective bidders, namely: 1) Vastcon Asia Construction, Inc., 2) KB Konstrak Bilding Solusyons and 3) ITP Construction Inc.**, expressed their intentions to participate in the bidding of the aforesaid Project and attended the **Pre-Bid Conference** conducted by the PAGASA-BAC on **27 June 2018**;

WHEREAS, all noted deviations and/or amendments attendant to the Project as discussed and agreed upon in the above mentioned meeting was issued through a **Supplemental Bid/Bulletin (SBB) with reference Addendum No. 2018-003-Inf-01 dated 28 June 2018**;

WHEREAS, on **09 July 2018, the schedule for submission and opening** of Envelope I (Eligibility and Technical Components) and Envelope II (Financial Component), **ROCK 101 Construction and Supply and JEP A Construction and Development Corporation**, timely submitted their bid tenders for the project and passed the preliminary examination of bids; However, Rock 101 was declared by the BAC as Disqualified due to non-compliance of the required document such as the absence of Detailed Unit Price Analysis (DUPA).

WHEREAS, in the subsequent opening of Envelope No. II (Financial Component), the two (2) bidders financial proposals have been accepted by the PAGASA-BAC having complied with the financial requirements of the Project. Their respective financial proposals, as **"READ"**, is summarized as follows:

Name of Bidder	Bid Amount (As Read)	RANK
Rock 101 Construction and Supply	Php1,831,922.98	1
JEP A Construction and Development Corporation	Php1,911,079.93	2

WHEREAS, the report on the detailed evaluation of bids conducted by the TWG resulted in the following:


Name of Bidder	Bid Amount (As Calculated)	RANK
JEPA Construction and Development Corporation	Php1,911,079.93	LCB

WHEREAS, after careful examination, validation and verification of JEPA Construction and Development Corporation tender documents, including the detailed evaluation report submitted by the TWG, the PAGASA-BAC determined that, JEPA Construction and Development Corporation has complied in all the criteria for post-qualification and has been responsive on all requirements and conditions specified in the Bidding Documents. Hence, it was moved and duly seconded that JEPA Construction and Development Corporation, be declared as the bidder with the Lowest Calculated and Responsive Bid (LCRB) for the implementation of the instant Project.

NOW, THEREFORE, We, the Members of the Bids and Awards Committee, hereby **RESOLVE** as it is hereby **RESOLVED**:

- a) to **DECLARE**, JEPA Construction and Development Corporation as the Bidder with the **Lowest Calculated and Responsive Bid (LCRB)** for the Project entitled, "Repair, Improvement and Repainting of the Damaged Perimeter Fence at the back of the Container Van East Corner of the Central Bank Fence beside DENR Site, Covered Parking and Access Road Concreting at the Science Garden Complex - Rebid " in its **total calculated offer of ONE MILLION NINE HUNDRED ELEVEN THOUSAND SEVENTY NINE and 93/100 PESOS (Php1,911,079.93) ONLY**; and
- b) to **RECOMMEND**, the award of the contract for the implementation of the foregoing Project to **JEPA Construction and Development Corporation**; and
- c) to **RECOMMEND**, finally the **APPROVAL** of the foregoing findings and recommendations.

RESOLVED this 28th day of August 2018 at the PAGASA Administrator's Office Conference Room, 4th Floor PAGASA Main Building, Science Garden Complex, Agham Road, Diliman, Quezon City.


EDWIN F. MANRESA
 Interim Member/End-user


JOEL C. RIVERA
 Member


JESSIE B. ARCE
 2nd Vice-Chairperson


CESAR A. RAMOS
 Member


EDNA L. JUANILLO
 1st Vice-Chairperson


Engr. CATALINO L. DAVIS
 Chairperson

APPROVED/DISAPPROVED:


VICENTE B. MALANO, Ph.D.
 Administrator

Approved on _____