



22 November 2018

SUPPLEMENTAL / BID BULLETIN

Addendum No. PAGSA-2018-003NP-01

Subject: “Design and Build Scheme for the Establishment of Planetarium in Mindanao including Provision of Water Supply System, Commercial Electric Power Supply, Electrical Service Entrance Post, Air-conditioning System (Floor Mount and Window Type) and Landscaping of the area - NP”; ABC Php 36,300,000.00 / PR No. 2018-05-0330

This Bid Bulletin is being issued to all prospective bidders to clarify, amend and/or modify certain provisions in the Notice to Bidders and to other the written clarificatory questions by the prospective bidders, to wit:

Query from **GCMG CONSTRUCTION**

QUESTION	PAGASA-BAC ANSWER
May I humbly request that dropping of bids will be moved from December 3, 2018 to December 10, 2018, to give us sufficient time to satisfactorily prepare our bid documents.	Yes. The schedule will be: FROM: Submission of Envelopes 1 & 2 / 03 December 2018 / on or before 10:00 a.m. Opening of Envelopes 1 & 2 / 03 December / 10:01 a.m. TO: Submission of Envelopes 1 & 2 / 10 December 2018 / on or before 10:00 a.m. Opening of Envelopes 1 & 2 / 10 December / 10:01 a.m.

This shall form an integral part of the Bid Documents.

For guidance and information of all participating bidders.

ENGR. CATALINO L. DAVIS
Chairperson, PAGASA-BAC