



**BAC Resolution Declaring Lowest Calculated Responsive Bid
and Recommending Award and Approval**

Resolution No. 2018-027

WHEREAS, the Philippine Atmospheric, Geophysical and Astronomical Services Administration (PAGASA), through the PAGASA Bids and Awards Committee, advertised the **Invitation to Bid (IB)** at the **PAGASA website, the G-EPS and PAGASA Bulletin board continuously for 7 days from 07 to 14 July 2018, and in the newspaper of nationwide circulation on 07 July 2018**, the procurement of the following goods/items described hereunder, with its corresponding Approved Budget for Contract (ABC), under **PR#2018-05-0349 and IB 2018-007-Inf**, to wit:

PARTICULARS	ABC	Contract Duration
Supply, Delivery, Installation, Testing, Commissioning and Upgrading of Electric Feeder Wires from the Powerhouse to Wind Tunnel Shelter for the Newly acquired Wind Tunnel	Php3,183,421.33	15 c.d.

WHEREAS, the provision of R.A. 9184 and its Revised Implementing Rules and Regulations (IRR), other pertinent guidelines and procedures relative to government procurement system are hereby observed and strictly implemented for the whole duration of this bidding activity;

WHEREAS, in response to the said invitation, **four (4) prospective bidders, namely:**

- 1) JAM Builders**
- 2) ASCEND Industrial Supplies Inc.,**
- 3) Superserve Corporation and**
- 4) KB Konstrak Bilding Solusyons**, expressed their intentions to participate in the bidding of the aforesaid Project and attended the **Pre-Bid Conference** conducted by the PAGASA-BAC on **16 July 2018;**

WHEREAS, all noted deviations and/or amendments attendant to the Project as discussed and agreed upon in the above mentioned meeting was issued through a **Supplemental Bid/Bulletin (SBB) with reference Addendum No. 2018-007-Inf-01 dated 16 July 2018;**

WHEREAS, on **31 July 2018, the schedule for submission and opening** of Envelope I (Eligibility and Technical Components) and Envelope II (Financial Component), **KB Konstrak Bilding Solusyons and Superserve Corporation** timely submitted their bid tenders for the project and passed the preliminary examination of bids;

WHEREAS, in the subsequent opening of Envelope No. II (Financial Component), the two (2) bidders financial proposals have been accepted by the PAGASA-BAC having complied with the financial requirements of the Project. Their respective financial proposals, as **"READ"**, is summarized as follows:

Name of Bidder	Bid Amount (As Read)	RANK
KB Konstrak Bilding Solusyons	Php2,758,657.03	1
Superserve Corporation	Php2,800,000.00	2

WHEREAS, the report on the detailed evaluation of bids conducted by the TWG resulted in the following:


Name of Bidder	Bid Amount (As Calculated)	RANK
KB Konstrak Bilding Solusyons	Php2,758,657.03	LCB
Superserve Corporation	Php2,800,000.00	2

WHEREAS, upon careful examination, validation and verification of the two (2) bidder's tender offer, including the evaluation report submitted by the TWG, the PAGASA-BAC determined that, KB Konstrak Bilding Solusyons, has complied in all the criteria for post-qualification and has been responsive in all requirements and conditions specified in the Bidding Documents. Hence, it was moved and duly seconded that KB Konstrak Bilding Solusyons, be declared as the bidder with the Lowest Calculated and Responsive Bid (LCRB) for the implementation of the project;

NOW, THEREFORE, We, the Members of the Bids and Awards Committee, hereby **RESOLVE** as it is hereby **RESOLVED**:

- a) to **DECLARE**, KB Konstrak Bilding Solusyons as the Bidder with the **Lowest Calculated and Responsive Bid (LCRB)** for the Project entitled, "Supply, Delivery, Installation, Testing, Commissioning and Upgrading of Electric Feeder Wires from the Powerhouse to Wind Tunnel Shelter for the Newly acquired Wind Tunnel" in its **total calculated offer of TWO MILLION SEVEN HUNDRED FIFTY EIGHT THOUSAND SIX HUNDRED FIFTY SEVEN and 03/100 PESOS (Php2,758,657.03) ONLY**; and
- b) to **RECOMMEND**, the award of the contract for the implementation of the foregoing Project to **KB Konstrak Bilding Solusyons**; and
- c) to **RECOMMEND**, finally the **APPROVAL** of the foregoing findings and recommendations.

RESOLVED this 28th day of August 2018 at the PAGASA Administrator's Office Conference Room, 4th Floor PAGASA Main Building, Science Garden Complex, Agham Road, Diliman, Quezon City.


FERDINAND Y. BARCENAS
 Interim Member/End-user


JOEL C. RIVERA
 Member


JESSIE B. ARCE
 2nd Vice-Chairperson


CESAR A. RAMOS
 Member


EDNA L. JUANILLO
 1st Vice-Chairperson


Engr. CATALINO L. DAVIS
 Chairperson

APPROVED/DISAPPROVED:


VICENTE B. MALANO, Ph.D.
 Administrator

Approved on _____