



23 November 2018

**SUPPLEMENTAL / BID BULLETIN**

**Addendum No. PAGSA-2018-003NP-02**

**Subject: “Design and Build Scheme for the Establishment of Planetarium in Mindanao including Provision of Water Supply System, Commercial Electric Power Supply, Electrical Service Entrance Post, Air-conditioning System (Floor Mount and Window Type) and Landscaping of the area - NP”; ABC Php 36,300,000.00 / PR No. 2018-05-0330**

This Bid Bulletin is being issued to all prospective bidders to clarify, amend and/or modify certain provisions in the Notice to Bidders and to other the written clarificatory questions by the prospective bidders, to wit:

Query from **GCMG CONSTRUCTION**

<b>QUESTION</b>	<b>PAGASA-BAC ANSWER</b>
May I humbly request that dropping of bids will be moved from December 3, 2018 to December 10, 2018, to give us sufficient time to satisfactorily prepare our bid documents.	Yes. The schedule will be: <b>FROM:</b> Submission of Envelopes 1 & 2 / 03 December 2018 / on or before 10:00 a.m.  Opening of Envelopes 1 & 2 / 03 December / 10:01 a.m.  <b>TO:</b> Submission of Envelopes 1 & 2 / 10 December 2018 / on or before 10:00 a.m.  Opening of Envelopes 1 & 2 / 10 December / 10:01 a.m.

Query from **VILLARAM BUILDERS**

<b>QUESTION</b>	<b>PAGASA-BAC ANSWER</b>
1. Are there any requisites/requirements for the personnel? If there is, may we know what the requirements are?	Engineers (Civil, Materials, Structural, Electrical, Electrician) must be licensed and with experience. The workers should be knowledgeable in the project to be undertaken. You have to follow the ITB for Infrastructure Project.

2. Are there any requisites/requirements for the equipment? If there is, may we know what the requirements are?	The pieces of equipment are those necessary for the completion of the project.
---	--

This shall form an integral part of the Bid Documents.

For guidance and information of all participating bidders.

**SGD.**  
**ENGR. CATALINO L. DAVIS**  
*Chairperson, PAGASA-BAC*