



REPUBLIC OF THE PHILIPPINES
Department of Science and Technology
**Philippine Atmospheric, Geophysical and
Astronomical Services Administration (PAGASA)**
Science Garden, BIR Road, Diliman, Quezon City 1101
www.pagasa.dost.gov.ph / pagasa_bac@yahoo.com
Tel./Fax No. 4342579 / 4349039

23 August 2018

SUPPLEMENTAL / BID BULLETIN

Addendum No. 2018-008inf-01

Subject: "Construction of PRSD Legazpi Building, Legazpi, Albay"; ABC Php13,621,657.92 / PR No. 2018-04-0274

This **Bulletin / Addendum** is being issued to all prospective Bidders/Contractors to amend the schedule of bidding activities of the above-cited project due to conflict with the schedule of the PAGASA Mid-Year Program Review and Analysis (PRA) to be held on 30-31 August 2018, to wit:

Activities	From	To / Venue
1. Issuance of Bidding Documents	22 August - 10 September 2018 / from 9:00 a.m. to 4:00 p.m.	22 August - 13 September 2018 / from 9:00 a.m. to 4:00 p.m. Budget Section, 3F PAGASA Central Office
2. Pre-bid Conference	30 August 2018 / 11:00 a.m.	03 September 2018 / 11:00 a.m. * Amihan Conference Room, 2/F PAGASA Central Office
3. Submission of Envelopes 1 & 2	11 September 2018 / on or before 11:00 a.m.	14 September 2018 / on or before 11:00 a.m. * Administrator's Office (AO) Conference Room, 4/F PAGASA Central Office
4. Opening of Envelopes 1 & 2	11 September 2018 / 11:01 a.m.	14 September 2018 / 11:01 a.m. * AO Conference Room, 4/F PAGASA Central Office

* *subject to change*

This shall form an integral part of the Bid Documents.

For guidance and information of all participating bidders.

(Sgd.) ENGR. CATALINO L. DAVIS
Chairperson, PAGASA-BAC