



10 October 2018

SUPPLEMENTAL / BID BULLETIN

- Subject:** A. "Supply, Delivery, Installation, Testing, Supervision, Training and Commissioning of PAGASA Climate Forecast Computing System - Re-bid"; ABC Php100,000,000.00 / P.R. No: 2018-08-0556 / Ref. No. IB2018-013
- B. "Full Upgrading of Tagaytay C-Band Dual Polarization Weather Doppler Radar and Replacement of Waveguide and Cable Trays"; ABC Php37,500,000.00 / P.R. No. 2018-09-0656 / Ref. No. IB 2018-003DC
- C. "Full Upgrading of Mactan C-Band Dual Polarization Weather Doppler Radar"; ABC Php35,000,000.00 / P.R. No. 2018-09-0655 / Ref. No. 2018-004DC
- D. "Supply, Delivery and Testing of Eighty (80) units of VAISALA BAROCAP Digital Barometers PTB 330"; ABC Php29,600,000.00 / P.R. No. 2018-09-0651 / Ref. No. 2018-005DC

This **Bulletin / Addendum** is being issued to all prospective Bidders/Contractors to amend the schedule of bidding activities of the above-cited project due to conflict with the schedule of the PAGASA Executive Staff Meeting to be held on 29 October 2018, to wit:

ACTIVITIES	FROM	TO
1. Submission of Envelopes 1 & 2	29 October 2018 / on or before: (A) 9:30 a.m. (B) 10:30 a.m. (C) 11:30 a.m. (D) 1:30 p.m.	30 October 2018 / on or before: (A) 11:30 a.m. (B) & (C) 1:30 p.m. (D) 2:30 p.m. Venue: * Administrator's Office (AO) Conference Room, 4/F PAGASA Central Office
2. Opening of Envelopes 1 & 2	29 October 2018 / on or before: (A) 9:31 a.m. (B) 10:31 a.m. (C) 11:31 a.m. (D) 1:31 p.m.	30 October 2018 / on or before: (A) 11:31 a.m. (B) & (C) 1:31 p.m. (D) 2:31 p.m. Venue: * Administrator's Office (AO) Conference Room, 4/F PAGASA Central Office

* subject to change

This shall form an integral part of the Bid Documents.

For guidance and information of all participating bidders.

(Sgd)
ENGR. CATALINO L. DAVIS
Chairperson, PAGASA-BAC