



29 November 2018

SUPPLEMENTAL / BID BULLETIN

Subject: A. “Supply, Delivery, Installation, Testing and Commissioning of One (1) Unit 340 KVA Three (3) Phase Generator Set for the Wind Tunnel of Mactan Complex PAGASA Station”; ABC Php4,196,967.51 / PR No. 2018-09-0718 / Ref. No. IB2018-020

B. “Supply, Delivery, Installation, Testing and Commissioning of One (1) Unit 200 KVA Three (3) Phase Generator Set for the Wind Tunnel of Davao Complex PAGASA Station”; ABC Php2,855,518.58 / PR No. 2018-09-0684 / Ref. No. IB2018-019

C. “Supply, Delivery, Installation, Testing and Commissioning of the Calibration Equipment and other Accessories in the Northern Luzon, Mindanao and Visayas – PRSD Local Instrument Enter (LIC) Stations and RIC – Manila”; ABC Php77,469,000.00 / PR No. 2018-09-1912 / IB No.2019-010

This Bid Bulletin is being issued to re-schedule the submission and opening of bids to enable us to have enough time in the preparation of our answers to queries submitted by the prospective bidders:

Activities	From	To
Submission of Envelopes 1 & 2	(A) 03 December 2018 / on or before 1:30 p.m. (B) 03 December 2018 / on or before 11:00 a.m. (C) 03 December 2018 / on or before 2:30 p.m.	(A) 11 December 2018 / on or before 1:30 p.m. (B) 11 December 2018 / on or before 11:00 a.m. (C) 11 December 2018 / on or before 2:30 p.m. * Amihan Conference Room, 2/F, PAGASA Central Office
Opening of Envelopes 1 & 2	(A) 03 December 2018 / on or before 1:31 p.m. (B) 03 December 2018 / on or before 11:01 a.m. (C) 03 December 2018 / on or before 2:31 p.m.	(A) 11 December 2018 / on or before 1:31 p.m. (B) 11 December 2018 / on or before 11:01 a.m. (C) 11 December 2018 / on or before 2:31 p.m. * ODA Admin. & Eng'g. Services' Conference Room, 4/F, PAGASA Central Office

**subject to change depending on the availability of the venue.*

This shall form an integral part of the Bid Documents.

For guidance and information of all participating bidders.

Sgd.
ENGR. CATALINO L. DAVIS
Chairperson, PAGASA-BAC

Note: Kindly disregard any SBB previously posted/issued for projects (A) and (B) only.